

AWARD		Bid Tabulation sheet		RFQ March 28, 2022- Hurricane Recovery Efforts and Debris reduction Clearance Services and Road Repairs- Bids Due 10 am EST, Friday April 1, 2022																
AWARD IF ADDITIONAL FUNDS AVAILABLE				BID #1			BID #2			BID #3			BID # 4			BID # 5			NO QUOTE RESPONSES	
CONTRACTOR DECLINED AWARD				COLLINS LAND SERVICES, INC.			CUSTOM TREE CARE, INC			MERIT FIRST, LLC			MOHAWK VALLEY MATERIALS			WILDLANDS SERVICES, INC.			(LIST CONTRACTORS BELOW)	
Unit #	Work Group/ Unit Name	Contract Acres	Work Operation Instructions	Per Acre Rate	Unit Total	# Days to Complete Unit	Per Acre Rate	Unit Total	# Days to Complete Unit	Per Acre Rate	Unit Total	# Days to Complete Unit	Per Acre Rate	Unit Total	# Days to Complete Unit	Per Acre Rate	Unit Total	# Days to Complete Unit	1. PROMISE HABITAT SERVICES	
1	Ten Mile West	135.00	Vegetative Debris Removal within entire unit (Preserve Residual Trees)	\$2,387.33	\$322,289.55	36.0	\$6,050.00	\$816,750.00	61.0	\$1,762.50	\$237,937.50	55.0	NO BID	NO BID	NO BID	NO BID	NO BID	NO BID	2. AFTERMATH DISASTER RECOVERY	
2	Scott Rd.	88.00	Vegetative Debris Removal within entire unit (Preserve Residual Trees)	\$2,387.33	\$210,085.04	24.0	\$6,050.00	\$532,400.00	61.0	\$1,762.50	\$155,100.00	40.0	NO BID	NO BID	NO BID	NO BID	NO BID	NO BID	3. SOUTHERN DISASTER RECOVERY	
Unit #	Work Group/ Unit Name	Work Type	Work Operation Instructions	N/A	Lump Sum Bid (All Items Below)	# Days to Complete Unit	N/A	Lump Sum Bid (All Items Below)	# Days to Complete Unit	N/A	Lump Sum Bid (All Items Below)	# Days to Complete Unit	N/A	Lump Sum Bid (All Items Below)	# Days to Complete Unit	N/A	Lump Sum Bid (All Items Below)	# Days to Complete Unit	4. GASTON TREE RECYCLING	
3	Blue Springs Campground	Hazardous Tree Removal	Cut & Remove (1) Dead Standing Oak- (Along Entrance Rd on Left) Cut & Remove 1 Water Oak and 1 dead snag behind Campsite #2 Site Marker	N/A	\$3,000.00	1.0	N/A	\$2,200.00	3-5	N/A	\$2,860.00	1.0	N/A	NO BID	NO BID	N/A	\$11,250.00	3.0	5. BREAK N GROUND	
4	Sparkleberry Campground	Hazardous Tree & Vegetative Debris Removal	Cut & Remove (7) Dead Live Oak Trees (Avg DBH 24") throughout campground Remove Dead Vegetative Debris at Campground Entrance debris consists of logs and brush (approx 20 Cubic Yards)	N/A	\$8,000.00	1.5	N/A	\$15,400.00	3-5	N/A	\$6,370.00	1.0	N/A	NO BID	NO BID	N/A	\$17,500.00	5.0	6. BRIZO CONSTRUCTION LLC	
5	Econfina Creek Canoe Launch	Hazardous Tree Removal	Cut & Leave In Place (8) dead standing snags along boardwalk to Canoe Launch (Mixed DBH) Note: Work is Located in Wetland. Several Trees are hanging over or adjacent to boardwalks	N/A	\$8,000.00	1.0	N/A	\$17,600.00	3-5	N/A	\$6,240.00	1.0	N/A	NO BID	NO BID	N/A	NO BID	NO BID	7. CERES ENVIRONMENTAL SERVICES, INC.	
6	Econfina Field Office	Hazardous Tree Removal & Debris Removal	Cut and Remove (1) Dead Pine Snag in front of Field Office & Grind stump below ground level Load and Haul Away approximately 120 Cubic Yards of Hurricane damaged Boardwalk Debris- Behind Econfina Field Office	N/A	\$6,500.00	2.0	N/A	\$13,200.00	3-5	N/A	\$13,000.00	3.0	N/A	NO BID	NO BID	N/A	\$8,500.00	2.0	8. CROWDER GULF JOINT VENTURE, INC	
7	Pitt Springs Day Use Area	Hazardous Tree Removal	Cut & Leave in Place (2) Hazardous Pine snags (on end of boardwalk to Sylvan Springs)	N/A	\$3,000.00	0.5	N/A	\$4,400.00	3-5	N/A	\$2,600.00	1.0	N/A	NO BID	NO BID	N/A	\$1,500.00	1.0	9. DRC EMERGENCY SERVICES	
8	Williford Springs Day Use Area	Hazardous Tree Removal	*Cut and Leave in Place (7) Dead standing (primarily oak) snags along entire boardwalk- from Williford Spring Overlook Platform, south to Water Access Platform (DBH Range from 8"-24")	N/A	\$6,500.00	2.0	N/A	\$15,400.00	3-5	N/A	\$7,800.00	2.0	N/A	NO BID	NO BID	N/A	NO BID	NO BID		
9	Rattlesnake Lake North Day Use and Camping Areas	Hazardous Tree Removal	*Cut & Remove all dead Live Oak Trees between day use recreation areas and campsite areas Grind All stumps below ground level. Approximately 20 trees with DBH between 10" to 50"	N/A	\$30,000.00	5.0	N/A	\$44,000.00	3-5	N/A	\$20,800.00	3.0	N/A	NO BID	NO BID	N/A	NO BID	NO BID		
10	Walsingham Bridge Rd. (Walsingham Bridge to Walsingham Park Area)	Hazardous Tree Removal & Vegetative Debris Removal	*Cut and Leave in Place approximately (10) dead standing snags in wetland on NorthEast side of Bridge *Remove all dead Vegetative Debris and Piles within 50' of roadway from NE side of Bridge to Campsite *Cut & Remove (2) Large Pines and 1 Large Oak Adjacent to Walsingham Campsite Area (uplands) (1 pine is across roadway North of restroom; other is approximately 50-75' feet SE of campsite) (Oak is adjacent to Canoe Launch)	N/A	\$30,000.00	5.0	N/A	\$28,600.00	3-5	N/A	\$20,085.00	4.0	N/A	NO BID	NO BID	N/A	\$18,000.00	5.0		
11	Walsingham Bridge Rd. (Main road to Longleaf Campsite)	Hazardous Tree Removal	*Cut & Remove (12) dead Longleaf Pine Trees along both sides of roadway from Longleaf/Seashell Entrance up to and including Longleaf Campsite (Trees have 12"-24" DBH and are approximately 80'-100' tall)	N/A	\$10,000.00	2.0	N/A	\$26,400.00	3-5	N/A	\$8,645.00	1.0	N/A	NO BID	NO BID	N/A	NO BID	NO BID		
12	Walsingham Bridge Rd. Main Road from Longleaf to Seashell Campsite	Hazardous Tree Removal	*Cut & Remove (8) dead Longleaf Pines along both sides of roadway from Longleaf Campsite to Seashell use area including Seashell Campsite (Trees have approximately 24" DBH and are approximately 80'-100' tall) * Remove debris pile of dead trees and mixed vegetative debris adjacent to creek (approx 20-40 CY)	N/A	\$10,000.00	1.5	N/A	\$17,600.00	3-5	N/A	\$9,100.00	1.0	N/A	NO BID	NO BID	N/A	NO BID	NO BID		
13	Walsingham Bridge Rd (Main Road from Seashell to Devils Hole) Including Devils Hole Swimming Area and Campsite	Hazardous Tree Removal & Vegetative Debris Removal	*Cut & Remove approximately (23) dead Longleaf Pines & (3) Oak Trees along both sides of roadway from Seashell Use Area to Devils Hole Use Area *Cut and Remove all dead standing, lying and underwater trees and dead vegetative debris greater than 3" in diameter within the Devils Hole Swimming Area and within a distance of 75' around the vegetative buffer surrounding Devils Hole. * Cut and Remove all dead standing, lying and underwater trees and dead vegetative debris greater than 3" in diameter within the Karst Feature (wetland area between Devils Hole Restroom and the Devils Hole Campsite and within a distance of 50' around the vegetative buffer surrounding the Karst Feature).	N/A	\$75,000.00	20.0	N/A	\$107,800.00	3-5	N/A	\$26,195.00	7.0	N/A	NO BID	NO BID	N/A	NO BID	NO BID		
14	Mabel Porter Road	Road Repairs	Complete Road repairs to 4700 Feet of Mable Porter Rd. (Labor and Approximately 3300 Tons of Material) *Repair washouts by pulling all available loose fill material from lower sections of roadway back into washout areas. *Install 4 water turn outs to redirect water from roadway as directed by District staff. * Provide, Install and Compact 300 Tons (Approximately 300 Cubic yards) of 1-3 Inch Lime Rock for repairing remaining washouts back to existing grade *Provide and Spread 3000 Tons (Approximately 3000 Cubic Yards) of 1-3 Inch Limerock along entire length of road section (4,700 feet) and spread 12' wide by 4" thick	N/A	Lump Sum Bid \$290,400.00	Price Per Ton for all work completed and # of Days to Complete 147.33 TON 35 DAYS (SEE NOTE)	N/A	\$451,440.00	Price Per Ton for all work completed and # of Days to Complete \$136.81/TON 90 DAYS	N/A	\$156,720.00	Price Per Ton for all work completed and # of Days to Complete \$47.49 TON 21 DAYS	N/A	\$188,529.00	Price Per Ton for all work completed and # of Days to Complete \$57.13 TON 10 DAYS	N/A	Lump Sum Bid NO BID	Price Per Ton for all work completed and # of Days to Complete NO BID		
Q1	(Units 1 & 2) Assuming your company receives a Task Order and Notice to Proceed by April 10, 2022 Enter the number of acres this company can complete by June 10, 2022. (Please note that the contractor will be required to provide a performance bond equal to 25% of the Task Order Amount to guarantee the work completion by the date provided. No Extensions will be Given)			223 ACRES			61			223 ACRES			NO BID, N/A			NO BID, N/A				
Q2	(Units 3-14) Assuming your company receives a Task Order and Notice to Proceed by April 10, 2022 for the above listed Tree Removal or Debris Removal or Road Projects, please list the Unit #'s that your company can complete by June 10 (Please note that the contractor will be required to provide a performance bond equal to 25% of the Task Order Amount to guarantee the work completion by the date provided. No Extensions will be Given)			ALL UNITS 3,4,5,6,7,8,9,10,11,12,13 AND 14			61			UNITS 3-14 {ALL}			UNIT # 14			3,4,6,7,10				
	OTHER NOTES/CONTRACTOR COMMENTS			Unit 14 - Our tonnage rate on the right hand side is higher than the tonnage rate would be based on the lump sum. Our takeoffs for materials and the materials in the request do not match, we estimate the job to take between 3300-3400 tons. 4700'x12'x4" is about 980 tons, not 3000 tons. Since the RFQ says the job will be paid per ton, we had to account for it both ways on the sheet. If we are awarded this section we will be willing to work with the district to find ways to lessen the cost of this section if possible. The time on this estimate is based on if there is availability of materials in this short of a time frame.																

** THIS TABLE REFLECTS THE QUOTES RECEIVED FOR THE MARCH 28, 2022 RFQ FOR "Hurricane Recovery Efforts and Debris reduction Clearance Services and Road Repairs" Other pre qualified vendors were non-responsive